



HO-CHUNK NATION
DEPARTMENT OF THE TREASURY
PROCUREMENT DIVISION

March 20, 2020

ADDENDUM #3

ITB # 2020-08SFS

CANCELLED INDEFINATELY

PER REQUESTOR, IN LIEU OF THE CURRENT HEALTH CRISIS, THIS TURNKEY SOLUTION FOR FLOORING MATERIALS & INSTALLATION SERVICES TO HO CHUNK GAMING NEKOOSA SURVEILLANCE BUILDING HAS BEEN CANCELLED INDEFINATELY

Additions and Clarifications to Proposal
& Change of Schedule

Addendum Items:

Release of Bid on Website
Pre-Bid Meeting
Deadline for Questions via addendum
Addendum Posting of Answers to Questions
Bid Opening Date and Time

END OF ADDENDUM

Catherine Link, CPPB, CAM
Procurement Manager
Ho-Chunk Nation Treasury Department
Procurement Division
W9814 Airport Road
Black River Falls, WI 54615
800-779-2873 Ext. 1502