



HO-CHUNK NATION
DEPARTMENT OF THE TREASURY
PROCUREMENT DIVISION

December 27, 2021

ADDENDUM #3

ITB #2021SFS03

Design-Build Services for the Design and Construction of Child Care
Center

Clarification Information for the Pre-Bid Meeting

The pre bid meeting which was scheduled for December 27, 2021 at 2:00PM at the build location **will be postponed** due to inclement weather and has been re-scheduled for January 03, 2022 @ 11:30am.

Vendors will sign an attendance sheet and be allowed to view the property. Procurement staff will facilitate this and some department staff will be present.

All formal questions should be sent via email to procurement staff (steve.sallaway2@ho-chunk.com).

Steven Sallaway
Procurement Agent
Ho-Chunk Nation Treasury Department
Procurement Division
W9814 Airport Road
Black River Falls, WI 54615
800-779-2873 Ext. 11316